

CKJT Architects, pllc
128 Vista Way
Kennewick, Washington 99336

1219 THAYER – PHASE 1 MODIFICATIONS

RICHLAND SCHOOL DISTRICT 400
RICHLAND, WASHINGTON

ADDENDUM NO. 2

June 7, 2022

INVITATION TO BID, NON-MANDATORY PRE-BID CONFERENCE

Please find attached list of Contractors that attended the Pre-Bid Conference.

Contractor Sign-In Sheet

June 7th, 2022 at 2:00 p.m.

**1219 Thayer – Phase 1 Modifications
Pre-Bid Walk-Through (Non-Mandatory)**

Name	Company	Phone/Email
Drew Vincent	Vincent Bros	(509) 366-7442; drew@thevincentbros.com
Levi Currans	Fulcrum Electric	(509) 578-0451; levi@fulcrumelectric.com
Chad Snyder	Bruce Mechanical	(509) 727-8496; chad@bruceinc.com
Steve Rivas	CR Solutions	(509) 380-8726; steve@crsolutionstc.com
Jasen Banta	Banlin Construction	(509) 430-7311; Jasen@banlinconstruction.com
Mike Sisemore	G2 Construction	(509) 205-8750; mike@g2construction.net
Tyler Hatcher	G2 Construction	tyler@g2construction.net

End of Addenda 2